CORRIGENDUM No: 2
to the

CONTRACT NOTICE

Publication Ref: 1/IOT/2017-Agricultural Machine 1
Subject: Providing agricultural machines to support the agricultural mechanization process in Minia and Fayoum Governorate
Location: Cairo, Egypt
Date: June 19th, 2018
The contract notice is corrected or modified as follow:
Point n°:14. Tender validity
Instead of: Tenders must remain valid for a period of 180 days after the deadline for submission of tenders.
Read: Tenders must remain valid for a period of 120 days after the deadline for submission of tenders.

Point n°:15. Period of Implementation of tasks
Instead of: The period of implementation of tasks starting from the date of coming into force of the contract and ending on a date of issuance of the provisional acceptance certificate shall be as follows:

-
120 days
Read: The period of implementation of tasks starting from the date of coming into force of the contract and ending on a date of issuance of the provisional acceptance certificate shall be as follows:

-
150 days
Point n°: 19. Deadline for submission of the tenders
Instead of:  3rd July 2018, 12:00 noon Cairo local time.
Read: 15th July, 2018, 12:00 noon Cairo local time.

Point n°: 20. Tender Opening Session

Instead of:  3rd July 2018, 12:30 noon Cairo local time.
Read: 15th July, 2018, 2:30 noon Cairo local time.
The instructions to tenderers is corrected or modified as follow:

Point n°: 1. Supplies to be provided

Instead of: The period of implementation of tasks for each of the lots will be as follows in accordance with point 15 of the Contract notice.

Lot: 120 days

Read: The period of implementation of tasks for each of the lots will be as follows in accordance with point 15 of the Contract notice.

Lot: 150 days


Point n°: 2. Timetable
Instead of:

	
	DATE
	TIME*

	Publication of Prior Information Notice 
	26/11/2017
	

	Publication of Contract Notice
	03/05/2018
	

	Clarification meeting 
	31/05/2018
	10:00 AM (Bari – Italy)

	Deadline for requesting clarifications from the Contracting Authority
	12/06/2018
	15:00 PM Cairo local time

	Last date on which clarifications are issued by the Contracting Authority
	22/06/2018
	17:00 PM Cairo local time

	Deadline for submission of tenders
	03/07/2018
	12:00 Noon Cairo local time

	Tender opening session
	03/07/2018
	12:30 PM Cairo local time


	Notification of award to the successful tenderer and regret letter to not successful tenderers
	19/07/2018
	

	Signature of the contract
	12/08/2018
	


Read:

	
	DATE*
	TIME*

	Publication of Prior Information Notice 
	26/11/2017
	

	Publication of Contract Notice
	03/05/2018
	

	Clarification meeting 
	31/05/2018
	10:00 AM (Bari – Italy)

	Deadline for requesting clarifications from the Contracting Authority
	24/06/2018
	15:00 PM Cairo local time

	Last date on which clarifications are issued by the Contracting Authority
	04/07/2018
	17:00 PM Cairo local time

	Deadline for submission of tenders
	15/07/2018
	12:00 Noon Cairo local time

	Tender opening session
	15/07/2018
	02:30 PM Cairo local time


	Notification of award to the successful tenderer and regret letter to not successful tenderers
	30/07/2018
	

	Signature of the contract
	30/08/2018
	


* Provisional dates. All times are in the time zone of the country of the Contracting Authority. 

Point n°: 4. Origin

Instead of: 4.1
Unless otherwise provided in the contract, all supplies under this contract must have Italian origin, and purchased in Italy, for at least 80% of contract. Supplies of non-Italian origin (OECD Countries, Egypt and other neighbouring countries) can cover a value up to 20% of contract.
Read: 4.1Unless otherwise provided in the contract, all supplies under this contract must have Italian origin, and purchased in Italy, for at least 80% of contract value. Supplies of non-Italian origin (OECD Countries, Egypt and other neighbouring countries) can cover a value up to 20% of contract value.


Point n°: 8 Period of validity – Sub-point 8.1
Instead of: 8.1. Tenderers will be bound by their tenders for a period of 180 days from the deadline for the submission of tenders
Read: 8.1. Tenderers will be bound by their tenders for a period of 120 days from the deadline for the submission of tenders
Point n°: 10. Submission of tenders – Sub-point 10.2

Instead of: All tenders must be submitted in one original, marked “original”, and four copies signed in the same way as the original and marked “copy”.
Read: All tenders must be submitted in one original, marked “original”, and six copies signed in the same way as the original and marked “copy”.
Point n°: 10. Submission of tenders – Sub-point 10.3

Instead of: All tenders must be received at the above mentioned address before the deadline 03.07.2018, at 12:00 noon Cairo local time, by registered letter with acknowledgement of receipt or hand-delivered against receipt signed by  Mr. Ahmed Mostafa Mohmed El-Said.

Read: All tenders must be received at the above mentioned address before the deadline 15.07.2018, at 12:00 noon Cairo local time, by registered letter with acknowledgement of receipt or hand-delivered against receipt signed by  Mr. Ahmed Mostafa Mohmed El-Said.

Point n°: 10. Submission of tenders – Sub-point 10.4

Instead of: The inner envelope must also contain two sealed envelopes per each of the lot, one containing the Technical offer, bearing the words ‘Envelope A — Technical offer’ and the other containing the Financial offer, bearing the words ‘Envelope B — Financial offer’. 

All parts of the tender other than the financial offer must be submitted in Envelope A.
Read: The technical and financial offers must be placed together in a sealed envelope. The envelope should then be placed in another single sealed envelope/package, unless their volume requires a separate submission for each lot.

Point n°: 11. Content of the tender – part 3 documentation:

Instead of: 
· A statement by the tenderer attesting the origin of the supplies tendered (or other proofs of origin).

· A statement of the average of the overall turnover of the tenderer over the last three (3) years for which accounts have been closed/audited.  

· A balance sheet or extracts from balance sheets for the last three (3) years for which accounts have been closed/audited. 

· A statement certified by an external auditor or a notary confirming the average number of permanent and other staff for the current year and the past three (3) years, working for the tenderer overall and in fields related to this contract.

· A document defining the experience of tenderer in manufacturing/ authorized agent/ authorized distributor/ in similar type of goods.

· Documentary proof of the number of employees of the tenderer.

· Certificates/documentary proof proving the capacity and skills of the human resources internal of the tenderer to deliver technical training on the subject described in the Technical Specification
Read: Removed


Point n°: 19. Opening of tenders – sub-point 19.2:

Instead of: 19.2 The tenders will be opened in public session on 03.07.2018 at 12:30 PM  Cairo local time at AEnRI, Nadi El-Saeed, Doqqi, Giza, Cairo, Egypt by the committee appointed for the purpose. The committee will draw up minutes of the meeting, which will be available on request.
Read: 19.2 The tenders will be opened in public session on 15.07.2018 at 02:30 PM Cairo local time at AEnRI, Nadi El-Saeed, Doqqi, Giza, Cairo, Egypt by the committee appointed for the purpose. The committee will draw up minutes of the meeting, which will be available on request.
Point n°: 21. Signature of the contract and performance guarantee – sub-point 21.5:

Instead of: Within 30 days of receipt of the contract signed by the Contracting Authority , the selected tenderer must sign and date the contract and return it, with the pre-financing and performance guarantee (if applicable), to the Contracting Authority. On signing the contract, the successful tenderer will become the Contractor and the contract will enter into force.
Read: Within 15 days of receipt of the contract signed by the Contracting Authority, the selected tenderer must sign and date the contract and return it, along with the performance guarantee, to the Contracting Authority. On signing the contract, the successful tenderer will become the Contractor.

The Special Conditions is corrected or modified as follow:
Article n°: Article 8 Assistance with local regulations
Instead of: Customs duties, taxes and any other duties are up to the Contracting Authority, as per definition of the Incoterms used (DAT). 

The Contractor shall provide immediately after the signature of the contract all required documentation to allow the contracting authority to proceed in preparing the necessary documents related to any permits, or clearance required before and after the arrival of the goods.
Read: Customs duties, taxes and any other duties are up to the Contracting Authority, as per definition of the Incoterms used (DAP). 

The Contractor shall provide immediately after the signature of the contract all required documentation (i.e., pro-forma invoice, list of spare parts) to allow the contracting authority to proceed in preparing the necessary documents related to any permits, or clearance required before and after the arrival of the goods


Article n°: 12. Liabilities and Insurance, sub-article 12.2 b)

Instead of: In case of delay in clearing the goods from the side of the buyer, the costs of demurrage at the terminal in Egypt, up to a maximum of 21 calendar days, which may occur from the arrival to the clearance of the goods, is up to the contractor.
Read: In case of delay in providing relevant documents for clearing the goods from the side of the seller, the costs of demurrage at the terminal in Egypt, up to the date on which all the relevant documents are provided, is up to the contractor. The Contracting Authority will involve the “clearer and forwarder agency” with which the contractor has a signed agreement/contract to carrying out tasks related to this contract in order to maximizing the coordination of relevant actors at the terminal.  

Article n°: 13 Programme of implementation of the tasks (timetable)
Instead of:

	Action 
	Time frame
	Responsibility

	Contract signature (including the communication of the name of the “clearer and forwarder”)*
	within 30 calendar days after notification of award letter to the successful tenderer  
	The Contracting Authority

	Testing before shipping, as per article 30 of the General Condition
	At least two weeks before shipping the machines
	The Contractor

	Delivery of the machines on the sites and testing
	Within 90 days from the last signature of the contract by both parties
	The Contractor

	Inspection of the machines for the technical specifications conformity
	Within 7 days from delivery date of the machines
	The Contracting Authority

	Provisional acceptance
	Within 30 days after the date of delivery, inspection and testing of machines 
	The Contracting Authority

	Final acceptance
	90 days after the provisional acceptance
	The Contracting Authority


Read:

	Action 
	Time frame
	Responsibility

	Contract signature (including the communication of the name of the “clearer and forwarder”)*
	within 15 calendar days after notification of award letter to the successful tenderer  
	The Contracting Authority

	Testing before shipping, as per article 30 of the General Condition
	At least two weeks before shipping the machines
	The Contractor

	Delivery of the machines on the sites and testing
	Within 120 days from the last signature of the contract by both parties
	The Contractor

	Inspection of the machines for the technical specifications conformity
	Within 7 days from delivery date of the machines
	The Contracting Authority

	Provisional acceptance
	Within 30 days after the date of delivery, inspection and testing of machines 
	The Contracting Authority

	Final acceptance
	2 years after the provisional acceptance
	The Contracting Authority


Article n°: 19 Period of implementation of the tasks
Instead of: 19.1. The period of implementation of tasks starting from the coming into force of the contract and ending on a date of issuance of the provisional acceptance certificate shall be as follows:

 - 120 days from the coming into force of the contract.
Read: 19.1. The period of implementation of tasks starting from the coming into force of the contract and ending on a date of issuance of the provisional acceptance certificate shall be as follows:

 - 150 days from the coming into force of the contract.


Article n°: 25 Inspection and testing – sub-point 25.2, 2nd paragraph 

Instead of: It shall be the sole responsibility of the Contractor  to check all site dimensions for completeness and accuracy of placement before commencement of delivery and all occasions for delay, if needed.
At least 7 (seven) days before the end of the installation works in respect to Article 19 the Contractor shall inform the Contracting Authority about the possible schedule for inspection and testing procedures (quantity and quality check).
Read: It shall be the sole responsibility of the contracting authority to ensure size and dimension of the delivery places in compliance with the tech specs of the machines for completeness and accuracy of placement before commencement of delivery and all occasions for delay, if needed.
At least 7 (seven) days before the end of the installation works in respect to Article 13 the Contracting authority shall inform the Contractor about the possible schedule for inspection and testing procedures (quantity and quality check).

Article n°: 26 General principles for payments – sub-point 25.6
Instead of:

	Phase
	Evidence to be provided before proceeding with the request of payment
	Description

	Signature of the contract
	· Performance guarantee (10% of total value of the contract)
	 

	Coming into force of the contract
	· Pre-financing guarantee (40% of total value of the contract)
	40% of the total value of the contract

	Packing of the goods
	· Invoice
· Packing list and Certificate of Conformity
· Test report per each of the machine 
	40% of the total value of the contract

	Provisional acceptance
	PA Certificate (After 1 month from the date of delivery to the sites)
	20% of the total value of the contract
 

	 
	 
	100%


Read:
	Phase
	Evidence to be provided before proceeding with the request of payment
	Description

	Signature of the contract
	· Performance guarantee (10% of total value of the contract)
	 

	Coming into
 force of the contract
	· Commencement order by the contracting authority 
	

	Pre-financing instalment
	· Pre-financing guarantee 
	40% of the total value of the contract 

	Packing of the goods
	· Invoice
· Packing list and Certificate of Conformity
· Test report per each of the machine 
	40% of the total value of the contract

	Provisional acceptance
	PA Certificate (After 1 month from the date of delivery to the sites)
	20% of the total value of the contract
 

	 
	 
	100%



Article n°: 32
Warranty obligations, sub-article 32.7:

Instead of: 32.7 By derogation of the article 32.7, the duration of the warranty period shall be at least 2 years starting the provisional acceptance date for the self-propelled (tractors and combine) machines and related items (diagnostic tools and software). For all the other supplies (equipment machines), the duration of the warranty period shall be 365 days.
Read: 32.7 By derogation of the article 32.7, the duration of the warranty period shall be at least 2 years starting the provisional acceptance date for all the supplies described in the contract and related items (diagnostic tools and software).

Article n°: 34 Final Acceptance:

Instead of: The final acceptance certificate shall be issued by the Contracting Authority within at least after 3 months after the date of the provisional acceptance certificate or as soon as any repairs ordered under Article 32 have been completed to the satisfaction of the Contracting Authority.   
Read: The final acceptance certificate shall be issued by the Contracting Authority within at least after at least 2 years after the date of the provisional acceptance certificate or as soon as any repairs ordered under Article 32 have been completed to the satisfaction of the Contracting Authority.  
 
All other terms and conditions of the contract notice remain unchanged. The above alterations and /or corrections to the contract notice are integral part of the contract notice.

� The coming into force of the contract shall take place after the contract is allocated by Italian Financial Institution (CDP – “Cassa Depositi e Prestiti”) in the credit line. CDP shall allocate the contact after completion of the controls required by law concerning the contractor and after receiving of the request of contract financing from the agent of the Borrower (CBE – “Central Bank of Egypt”).
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